
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 2

DATED 5/02/2013

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.
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GENERAL NOTES: 

General 

Supervision: 

Plans are required.  Refer questions to: 

Mr. James V. Hunt, P.E., Interim Area Engineer 
North Harris Area Engineer’s Office 
16803 Eastex Freeway 
Humble, Texas 77347 
(713) 802-5551 

All work will be scheduled and directed by, and request for payment addressed to: 

Mr. Alan Moreau, Area Maintenance Supervisor 
 16803 Eastex Freeway 
 Humble, Texas 77347 

(281) 319-6450 

Night and weekend work may be required. 

Plan and execute all work in a neat manner. Perform work on as-needed basis where directed. 

Notify the Department by 7:30 am, when scheduled work is cancelled for any reason. 

Assign a competent Foreman at site during prosecution of work at all times, who can 
communicate and make decisions as needed. 

All coordination between the Contractor and the State will be through the Area Engineer's 
representative. For major traffic pattern changes such as rerouting or phase switches, the Area 
Engineer's representative will notify the Public Information Office by 3:00 p.m. on Thursday for 
weekend work, 3:00 p.m. Friday for Monday work, and 3:00 p.m. the day before for Tuesday 
thru Thursday work. 

If fixed features are required, the governing slopes shown may vary between the limits shown 
and to the extent determined by the Engineer. 

Superelevate the curves to match the existing surface. 

Notify the Engineer immediately if discrepancies are discovered in the horizontal control or the 
benchmark data 

References to manufacturer’s trade name or catalog numbers are for the purpose of identification 
only.  Similar materials from other manufacturers are permitted if they are of equal quality, 
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comply with the specifications for this project, and are approved, except for roadway 
illumination, electrical, and traffic signal items. 

The cost for materials, labor, and incidentals to provide for traffic across the roadway and for 
ingress and egress to private property in accordance with Section 7.7 of the standard 
specifications is subsidiary to the various bid items.  Restore access roadways to their original 
condition upon completing construction. 

Grade street intersections and median openings for surface drainage. 

Right of way parcels or utility adjustments shown to be unclear on the plans but not listed on the 
special provisions will have no effect on construction. 

Unless otherwise shown on the plans or otherwise directed, commence work after sunrise and 
ensure construction equipment is off the road by sunset. 

Procure permits and licenses, which are to be issued by the City, County, or Municipal Utility 
District. 

Any groundwater elevation information provided is representative of conditions existing on the 
day when and for the specific location where this information was collected.  The actual 
groundwater elevation may fluctuate with time, climatic conditions, and construction activity. 

General:  Roadway Illumination and Electrical 

For roadway illumination and electrical items, use materials from pre-qualified producers as 
shown on the Construction Division (CST) of the Department’s material producers list.  Check 
the latest link on the TxDOT website for this list.  The category/item is “Roadway Illumination 
and Electrical Supplies.”  No substitutions will be allowed for materials found on this list. 

Perform electrical work in conformance with the National Electrical Code (NEC) and 
Department standard sheets. 

General:  Traffic Signals 

For traffic signal items, use materials from pre-qualified producers as shown on the General 
Services Division (GSD) of the Department’s material producers list.  Check the latest links on 
the TxDOT website for this list, including (but not limited to): 
http://www.txdot.gov/txdot_library/consultants_contractors/publications/purchasing_specificatio
ns.htm under “Supplemental Specifications and Attachments.”  No substitutions will be allowed 
for materials found on this list. 
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General:  Site Management 

Mark stations every 100 ft. and maintain the markings for the project duration.  Remove the 
station markings at the completion of the project.  This work is subsidiary to the various bid 
items. 

Record the beginning and ending stations of any no passing zones in the field before beginning 
the overlay.  Restripe the no passing zones immediately after the overlay in the same locations, 
unless otherwise shown in the plans, or otherwise directed. 

Do not mix or store materials, or store or repair equipment, on top of concrete pavement or 
bridge decks unless authorized by the Engineer.  Permission will be granted to store materials on 
surfaces if no damage or discoloration will result. 

Personal vehicles of employees are not permitted to park within the right of way, including 
sections closed to public traffic.  Employees may park on the right of way at the Contractor’s 
office, equipment, and materials storage yard sites. 

Assume ownership of debris and dispose of at an approved location.  Do not dispose of debris on 
private property unless approved in writing by the District Engineer. 

Control the dust caused by construction operations.  For sweeping the base material in 
preparation for laying asphalt and for sweeping the finished concrete pavement, use one of the 
following types of sweepers or equal: 
 

Tricycle Type Truck Type - 4 Wheel 
Wayne Series 900 M-B Cruiser II 
Elgin White Wing Wayne Model 945 

Elgin Pelican Mobile TE-3 
 Mobile TE-4 
 Murphy 4042 

General:  Traffic Control and Construction 

Schedule construction operations such that preparing individual items of work follows in close 
sequence to constructing storm drains in order to provide as little inconvenience as practical to 
the businesses and residents along the project. 

Schedule work so that the base placement operations follow the subgrade work as closely as 
practical to reduce the hazard to the traveling public and to prevent undue delay caused by wet 
weather. 

This project requires extensive grading operations in an environmentally sensitive area. 
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When design details are not shown on the plans, provide signs and arrows conforming to the 
latest “Standard Highway Sign Designs for Texas” manual. 

General:  Utilities 

Consider the locations of underground utilities depicted in the plans as approximate and employ 
responsible care to avoid damaging utility facilities.  Depending upon scope and magnitude of 
planned construction activities, advanced field confirmation by the utility owner or operator may 
be prudent.  Where possible, protect and preserve permanent signs, markers, and designations of 
underground facilities. 

If the Contractor damages or cause damage (breaks, leaks, nicks, dents, gouges, etc.) to the 
utility, contact the utility facility owner or operator immediately.   

Be aware that an operational Computerized Transportation Management System (CTMS) exists 
within the limits of this project and that the system must remain operational throughout 
construction.  Repair any damage to this system within 8 hours of occurrence at no cost to the 
Department.  In the event of system damage, notify the TxDOT Houston District Maintenance 
Office (Mr. David Fink at 713-881-3063) within one hour of occurrence.  Failure of the 
Contractor to repair damage to the main fiber optic cable and CCTV cable trunk lines, which 
convey all corridor information to TranStar, will result in the Contractor being billed for the full 
cost of emergency repairs. 

At least 48 hours before starting work, make arrangements for locating existing Department-
owned above ground and underground fiber optic, communications, power, illumination, and 
traffic signal cabling and conduit.  Do this by calling the Department’s Houston District Traffic 
Signal Operations Office at 713-802-5662 to schedule marking of underground lines on the 
ground.  Use caution if working in these areas to avoid damaging or interfering with existing 
facilities. 

Notify the Engineer at least 48 hours before constructing junction boxes at storm drain and utility 
intersections. 

Install or remove poles and luminaires located near overhead or underground electrical lines 
using established industry and utility safety practices.  Consult the appropriate utility company 
before beginning such work. 

If overhead or underground power lines need to be de-energized, contact the electrical service 
provider to perform this work.  Costs associated with de-energizing the power lines or other 
protective measures required are at no expense to the Department. 

If working near power lines, comply with the appropriate sections of Texas State Law and 
Federal Regulations relating to the type of work involved.  
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Item 7:  Legal Relations and Responsibilities  

Do not initiate activities in a Project Specific Location (PSL), associated with a U.S. Army Corps 
of Engineers (USACE) permit area, that have not been previously evaluated by the USACE as 
part of the permit review of this project.  Such activities include those pertaining to, but are not 
limited to, haul roads, equipment staging areas, borrow and disposal sites.  Associated defined 
here means materials are delivered to or from the PSL.  The permit area includes the waters of 
the U.S. or associated wetlands affected by activities associated with this project.  Special 
restrictions may be required for such work.  Assume responsibility for consultations with the 
USACE regarding activities, including PSLs that have not been previously evaluated by the 
USACE.  Provide the Department with a copy of consultations or approvals from the USACE 
before initiating activities. 

The Contractor may proceed with activities in PSLs that do not affect a USACE permit area if a 
self-determination has been made that the PSL is non-jurisdictional or if proper USACE 
clearances have been obtained in jurisdictional areas or have been previously evaluated by the 
USACE as part of the permit review of this project.  The Contractor is solely responsible for 
documenting any determinations that their activities do not affect a USACE permit area.  
Maintain copies of their determinations for review by the Department or any regulatory agency. 

Document and coordinate with the USACE, if required, before hauling any excavation from or 
hauling any embankment to a USACE permit area by either 1 or 2 below:        

                                                                      
1. Restricted Use of Materials for the Previously Evaluated Permit Areas. 

Document both the Project Specific Locations (PSL) and their authorization. 
Maintain copies for review by the Department or any regulatory agency.  When an 
area within the project limits has been evaluated by the USACE as part of the permit 
process for this project: 
a. Suitable excavation of required material in the areas shown on the plans and cross 

sections as specified in the Item, “Excavation” is used for permanent or temporary 
fill (under the Item, “Embankment”) within a USACE permit area. 

b. Suitable embankment (under the Item, “Embankment”) from within the USACE 
permit area is used as fill within a USACE evaluated area. 

c. Unsuitable excavation or excess excavation, “Waste” (under the Item, 
“Excavation”), that is disposed of at a location approved within a USACE 
evaluated area.    

                                    
2. Contractor Materials from Areas Other than Previously Evaluated Areas. 

Provide the Department with a copy of USACE coordination or approvals before 
initiating any activities for an area within the project limits that has not been 
evaluated by the USACE or for any off right of way locations used for the following, 
but not limited to, haul roads, equipment staging areas, borrow and disposal sites: 
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a. The Item, “Embankment” used for temporary or permanent fill within a USACE 
permit area. 

b. Unsuitable excavation or excess excavation, “Waste” (under the Item, 
“Excavation”), that is disposed of outside a USACE evaluated area. 

This project does not require a U.S. Army Corps of Engineers (USACE) Section 404 Permit 
before letting, but if a permit is needed during construction, assume responsibility for preparing 
the permit application.  Submit the permit application to the Department’s District 
Environmental Section for approval.  Once the permit application is approved, the Department 
will submit it to the USACE.  Assume responsibility for the requested revisions, in coordination 
with the Department’s District Environmental Section. 

Do not store any material in Waters of the United States inside the right of way without written 
approval. 

Before construction operations begin, provide a drawing of the location of proposed temporary 
access roads, haul roads, or temporary fill used during construction operations to ensure that they 
are not within Jurisdictional Waters of the United States. 

If the Contractor elects to use an area not permitted and determined to be within Jurisdictional 
Waters of the United States during the prosecution of the work, the Contractor will hold the 
Department harmless for delays caused by procuring the necessary permits from the United 
States Army Corps of Engineers. 

Maintain the roadway slope stability.  Maintaining slope stability is subsidiary to the various bid 
items. 

If the work is on or in the vicinity of an at-grade railroad crossing, involves incidental work on 
railroad right of way, or involves construction of a railroad grade separation structure, notify the 
railroad company’s Division Engineer and the Department’s Project Engineer at least three days 
before performing any work on the railroad right of way and make arrangements for railroad 
flaggers unless otherwise shown in the contract.  Obtain the required Railroad Right of Entry 
Permit from the railroad company.  Payment of applicable permit fees is the responsibility of the 
Contractor.  Acquiring the Railroad Right of Entry Permit is a lengthy process, allow sufficient 
time for this. 

Item 8:  Prosecution and Progress 

The Lane Closure Assessment Fee is shown in the following table.  This fee applies to the 
Contractor for closures or obstructions that overlap into restricted hour traffic for each hour or 
portion thereof, per lane, regardless of the length of lane closure or obstruction.  For Restricted 
Hours subject to Lane Assessment Fee refer to the Item, “Barricades, Signs, and Traffic 
Handling.” 
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Lane Closure Assessment Fee Table 
 

ROADWAYS  LIMITS     MLNS  FEE FRTG/SERV.     FEE 

LP 494  McClellan Rd to Montgomery C/L     7,800 $   200  N/A 

Working days will be computed and charged based on a standard workweek Mondays thru 
Friday only in accordance with Section 8.3.A.4. 

Item 134:  Backfilling Pavement Edges 

Quantity by station includes both sides of the roadway. 

The Contractor has the option of selecting the type of backfill material consisting of Reclaimable 
Asphalt Pavement (RAP), Flex Base, or Crushed Concrete provided that it meets the 
requirements listed below. 

For Permeable Friction Courses (PFC), the backfill material chosen must meet the requirements 
of Department Test Method Tex-246-F. 

If using salvaged asphalt concrete pavement, size it so that all the material, passes the 2-in. sieve.  
Use RAP that does not contain deleterious material such as clay or organic material. 

Flex Base must meet the requirements of Item 247, Type A, Grade 1.  Department Test Method 
Tex-117-E will not be required. 

Crushed concrete must meet the requirements of Item 247, Grade 1.  Department Test Methods 
Tex-116-E and Tex-117-E will not be required. 

Place emulsified asphalt (SS-1, CSS-1, or CSS-1H) at an application rate of 0.25 gal/sq. yard. 

Item 150:  Blading 

Blade the shoulders in accordance with this Item and as directed. 

Perform blading for ditch grading to ensure proper drainage between the existing and proposed 
ditches. 

If using native soil for reshaping the shoulders, no separate payment for materials will be made. 

Item 156:  Bulldozer Work 

Perform bulldozer work to grade or make repairs to slopes to control erosion if such work is not 
within the scope of other contract requirements. 
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Item 204:  Sprinkling 

Perform subsidiary sprinkling as required under various other items in accordance with the Item, 
“Sprinkling.” 

Sprinkling for dust control is subsidiary to the various bid items. 

Item 210:  Rolling 

Use a medium pneumatic roller meeting the requirements of Item 210 as directed.  This work is 
subsidiary to the various bid items.  On every asphalt shot, use a minimum of 3 pneumatic rollers 
or as directed.  Use approved rolling patterns.  Successive asphalt shots will not be allowed until 
acceptable rolling has been accomplished on the preceding asphalt shot. 

Item 247:  Flexible Base 

Place the flexible base in courses a maximum of 8 in. thick (loose measurement).  Mix flexible 
base that requires 2 or more mixtures of material, in an approved stationary pugmill type mixer.  
Material passing the No. 40 sieve is known as soil binder. 

Tolerances relating to a specified gradation and to a plasticity index under this specification are 
permitted. 

Furnish one type of the base material unless otherwise authorized. 

Compact the courses to a minimum density of 95 percent of the maximum density as determined 
using test method TEX-113-E. 

Sandstone aggregate is not permitted. 

Item 292:  Asphalt Treatment (Plant-Mixed)  

Unless otherwise shown on the plans, RAP generated by this project will become the property of 
the Contractor for use in the current construction project or in future projects. 

If using the iron ore topsoil as the primary aggregate, meaning 80 percent or more by weight of 
the total mixture, the requirements for the water susceptibility test are waived. 

Mixtures containing the iron ore topsoil are exempted from test methods TEX-217-F (Part I, 
separation of deleterious material and Part II, decantation test for coarse aggregate) and TEX-
203-F (Sand Equivalent Test). 

Assume responsibility for proportioning the materials entering the asphalt mixture, regardless of 
the type of plant used. 

Furnish the mix designs for approval. 
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Item 318:  Hot Asphalt-Rubber Surface Treatments  

Placing surface treatments is limited to the period of May 1 to September 15, inclusive, unless 
written approval is obtained to extend the placement period if weather conditions warrant an 
extension. 

The asphalt application rate shown on the “Basis of Estimate” is an average rate for calculating 
asphalt quantities.  Vary the rate based on the pavement conditions and other factors such as the 
type and grade of aggregate used, weather, and traffic. 
 
Schedule seal coat and ACP overlay operations so that seal coat is not exposed to traffic 
more than 48 hours.     

Item 351:  Flexible Pavement Structure Repair 

Use asphalt stabilized base for the base repair material. 

For base repair, place the asphalt stabilized base in compacted lifts of 4 in. maximum, unless 
otherwise directed.  

Item 502:  Barricades, Signs, and Traffic Handling 

Use a traffic control plan for handling traffic through the various phases of construction.  Follow 
the phasing sequence unless otherwise agreed upon by the Area Engineer and the Project 
Manager.  Ensure this plan conforms to the latest “Texas Manual on Uniform Traffic Control 
Devices” and the latest Barricade and Construction (BC) Standard Sheets.  The latest versions of 
Work Zone Standard Sheets WZ (BTS-1) and WZ (BTS-2) are the traffic control plan for the 
signal installations. 

Submit changes to the traffic control plan to the Area Engineer.  Provide a layout showing the 
construction phasing, signs, striping, and signalizations for changes to the original traffic control 
plan. 

Furnish and maintain the barricades and warning signs, including the necessary temporary and 
portable traffic control devices, during the various phases of construction.  Place and construct 
these barricades and warning signs in accordance with the latest “Texas Manual on Uniform 
Traffic Control Devices” for typical construction layouts. 

Cover work zone signs when work related to the signs is not in progress, or when any hazard 
related to the signs no longer exists. 

Keep the delineation devices, signs, and pavement markings clean.  This work is subsidiary to 
the Item, “Barricades, Signs, and Traffic Handling.” 
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If a section is not complete before the end of the workday, pull back the base material to the 
existing pavement edge on a 6H: 1V slope.  Edge drop-offs during the hours of darkness are not 
permitted. 

Before detouring traffic onto the mainlane shoulders, remove dirt, debris, vegetation, and other 
deleterious material from the surface of the shoulders.  Appropriately sign the detour in an 
approved manner.  This work is subsidiary to the various bid items. 

Coordinate and schedule the work with the appropriate Metro representative if requiring access 
to the High Occupancy Vehicle lanes. 

Cover or remove the permanent signs and construction signs that are incorrect or that do not 
apply to the current situation for a particular phase.  

Replace the overhead signs, informational signs, and exit signs to be removed, with temporary 
signs providing the correct information to the traveling public.  Size the replacement signs and 
include them in the traffic control plan. 

Do not mount signs on drums or barricades, except those listed in the latest Barricades and 
Construction standard sheets. 

Use traffic cones for daytime work only.  Replace the cones with plastic drums during nighttime 
hours. 

Place positive barriers to protect drop-off conditions greater than 2 ft. within the clear zone that 
remain overnight.  

Use shadow vehicles with Truck Mounted Attenuators (TMA) for lane closures during 
construction.  Do not reduce the existing number of lanes open to traffic except as shown on the 
following time schedule: 

One Lane Closure 
LP 494 

Day Daytime Closure 
Hours 

Nighttime Closure 
Hours 

Restricted Hours 
Subject to Lane 
Assessment Fee 

Monday 
Through 
Friday 

 
9:00 AM to 3:00 PM 

 
7:00 PM to 5:00 AM 

 
5:00 AM to 9:00 AM 
3:00 PM to 7:00 PM 

 

The above times are approved for the traffic control conditions listed.  The Area Engineer may 
approve other closure times if traffic counts warrant.  The Area Engineer may reduce the above 
times for special events. 
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Provide full-time, off-duty, uniformed, certified peace officers, as part of traffic control 
operations.  The peace officers must be able to show proof of certification by the Texas 
Commission on Law Enforcement Officers Standards.  The cost of the officers is paid for on a 
force account basis. 

A minimum of 7 days in advance of any total closure, notify the Houston District Public 
Information Office of which roadways, ramps, intersections, or lanes will be closed, the dates 
they will remain closed, and when they will be opened again to traffic. 

A minimum of 7 days in advance of any total closure, place a portable changeable message 
(PCM) sign at the location of each total closure which informs the traveling public of the details 
of the closure.  

Minimize the number of working days for street closures.  The following table lists the 
maximum number of working days allowed for each street closure.  The closure period for each 
intersection occurs only during the phase when constructing that street, unless otherwise 
directed.  Reopen the street within the number of working days allowed; otherwise the Engineer 
may cease construction activities not affiliated with reopening the closed street, until it fully 
reopens to the traveling public.  Time charges will not be suspended nor increased to compensate 
for this occurrence. 

Use Uneven Lane Signs (CW 8-11) during resurfacing operations for elevation differences 
between adjacent lanes of greater than 1 in. 

During construction, remove, cover, adjust, or replace overhead sign panels to correspond with 
each current traffic control phase.  The desirable size of letters for freeways is 10 in., the 
minimum is 8 in.  This work is subsidiary to the various bid items. 

Before closing any City of Houston sidewalk, one or more city street lanes, or entire city streets 
during construction, obtain a permit to do so from the City.  Obtain the required permit in person 
at the City of Houston Permit Office, or apply online at http://www.gims.houstontx.gov. 

Item 618:  Conduit 

When backfilling bore pits, ensure that the conduit is not damaged during installation or due to 
settling backfill material.  Compact select backfill in 3 equal lifts to the bottom of the conduit; or 
if using sand, place it 2 in. above the conduit.  Ensure backfill density is equal to that of the 
existing soil.  Prevent material from entering the conduit. 

Construct bore pits a minimum of 5 ft. from the edge of the base or pavement.  Close the bore pit 
holes overnight. 

Unless shown on the plans, install underground conduit a minimum of 24 in. deep.  Install the 
conduit in accordance with the latest National Electrical Code (NEC) and applicable Department 
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standard sheets.  Place conduit under driveways or roadways a minimum of 24 in. below the 
pavement surface. 

If using casing to place bored conduit, the casing is subsidiary to the conduit. 

Remove conductor and conduit to be abandoned to 1 ft. below the ground level.  This work is 
subsidiary to the various bid items. 

 The polymer concrete barrier box is subsidiary to Item 618, “Conduit.” 

Use schedule 80 PVC conduit to house conductor runs under paved riprap, roadway, or 
driveways, unless otherwise shown on the plans. 

Use Rigid Metal Conduit (RMC) for exposed conduit. 

Item 620:  Electrical Conductors 

Test each wire of each cable or conductor after installation.  Incomplete circuits or damage to the 
wire or the cable are cause for immediate rejection of the entire cable being tested.  Remove and 
replace the entire cable at no expense to the Department.  Also test the replacement cable after 
installation. 

When pulling cables or conductors through the conduit, do not exceed the manufacturer’s 
recommended pulling tensions.  Lubricate the cables or conductors with a lubricant 
recommended by the cable manufacturer. 

Ensure that circuits test clear of faults, grounds, and open circuits. 

Split bolt connectors are allowed only for splices on the grounding conductors. 

For electrical licensing and electrical certification requirements for this project, see Item 7 of the 
Standard Specifications and any applicable special provisions to Item 7. 

Item 624:  Ground Boxes 

The ground box locations are approximate.  Alternate ground box locations may be used as 
directed, to avoid placing in sidewalks or driveways. 

Ground metal ground box covers.  Bond the ground box cover and ground conductors to a 
ground rod located in the ground box and to the system ground. 

Construct concrete aprons in accordance with the latest standard sheet ED (3).  Make the depth 
of the concrete apron the same as the depth of the ground box. 
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Item 662:  Work Zone Pavement Markings 

At the end of each day’s work, mark roadways that remain open to traffic during construction 
operations with standard pavement markings, in accordance with the latest “Texas Manual on 
Uniform Traffic Control Devices.” 

Do not use raised pavement markers as optional work zone pavement markings on final asphalt 
surfaces. 

For transition lane lines and detour lane lines, use raised pavement markers as shown for solid 
lines on the latest Barricade and Construction standard sheet for “Work Zone Pavement Marking 
Details.” 

For roadways with asphalt surfaces to be striped with work zone or permanent thermoplastic 
markings, the Contractor has the option to apply paint and beads markings for a maximum 30-
day period until placing the thermoplastic markings, or until starting the succeeding phase of 
work on the striped area.  Maintain the paint and beads markings, at no expense to the 
Department, until placing the thermoplastic markings or starting the succeeding phase of work 
on the striped area.  The work zone markings, whether paint and beads or thermoplastic, are paid 
under the Item, “Work Zone Pavement Markings” and the markings are paid for only once for 
the given phase of construction. 

Item 666: Reflectorized Pavement Markings 

Use Type III glass beads for thermoplastic pavement markings. 

Use a thickness of 0.100 inches (100mil) for thermoplastic pavement markings, measured to the 
top of the thermoplastic, not including the exposed glass beads. 

Stripe roadways before opening them to traffic. 

Establish the alignment and layout for work zone striping and permanent striping. 

Place pavement markings under these items in accordance with details shown on the plans, the 
latest “Texas Manual on Uniform Traffic Control Devices for Streets and Highways”, or as 
directed. 

If using paint and bead markings as described above, purchase the traffic paint from the open 
market. 

If the Type II markings become dirty and require cleaning by washing, brushing, compressed air, 
or other approved methods before applying the Type I thermoplastic markings, this additional 
cleaning is subsidiary to the Item, “Reflectorized Pavement Markings.” 



Project Number: RMC 625282001 Sheet 5 
 
County: HARRIS Control: 6252-82-001 
 
Highway: LP 494 
 
 

 General Notes Sheet N 

Item 672: Raised Pavement Markers 

Before placing the raised pavement markers on concrete pavement, blast clean the surface using 
an abrasive-blasting medium.  This work is subsidiary to the various bid items. 

Provide epoxy adhesive that is machine-mixed or nozzle-mixed and dispensed.  Equip the 
machine or nozzle with a mechanism to ensure positive mix measurement control. Conform 
epoxy adhesive to Departmental Material Specifications DMS-6100. 

Item 678: Pavement Surface Preparation for Markings 

Do not blast clean asphalt concrete pavement.  Clean asphalt concrete pavement as required 
under the applicable specifications or as directed. 

On new concrete pavement or on existing concrete pavement when placing a new stripe on a new 
location, remove the curing compounds and contamination from the pavement surface by flail 
milling or as directed.  In addition, air-blast the surface with compressed air just before placing 
the new stripe. 

Perform all air blasting with a compressor that is capable of generating air at a minimum of 100 
psi using 5/16” or larger hosing for the air blast (equipment should have sufficient capacity to 
remove contaminants but not damage the pavement surface). Do not clean concrete pavement by 
grinding. 

Item 688:  Pedestrian Detectors and Vehicle Loop Detectors 

Provide pedestrian push buttons a minimum of 2 in. diameter in the smallest dimension. 

Install a rubber grommet or bushing between the push button assembly and the signal pole to 
protect the conductors. 

Provide a black tube loop detector wire as specified in the “International Municipal Signal 
Association, Inc.” (IMSA) Specification No. 51-7, 1997. 

If the loop sealant supplied by the Contractor is not on the Department’s pre-qualified product 
list, before applying the sealant provide a 5-gal. Container of loop sealant for testing.  

Item 1122:  Temporary Erosion, Sedimentation and Environmental Controls 

The use of hay bales is not permitted as Storm Water Pollution Prevention Plan (SW3P) 
measures. 

Due to the nature of the work involved, a Storm Water Pollution Prevention Plan (SW3P) is not 
required.   
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The Storm Water Pollution Prevention Plan (SW3P) consists of temporary erosion control 
measures needed and provided for under this Item.  The disturbed area is less than one acre and 
use of erosion control measures is not anticipated.  If physical conditions encountered at the job 
site require necessary controls, BMP installation, maintenance, and removal will be paid as extra 
work on a force account basis per Articles 4.2 and 9.5.  Since the disturbed area is less than  
5 acres, a “Notice of Intent” (NOI) is not required. 

After completing earthwork operations, restore and reseed the disturbed areas in accordance with 
the Department’s specifications for permanent or temporary erosion control. 

Implement temporary and permanent erosion control measures to comply with the National 
Pollution Discharge Elimination System (NPDES) general permit under the Clean Water Act. 

Item 3268:  Dense-Graded Hot Mix Asphalt 

Taper the asphalt concrete pavement at the beginning and ending points. 

Use a maximum 6H: 1V slope for the asphalt concrete pavement edge taper as permitted by the 
required cross section. 

Schedule seal coat and ACP overlay operations so that seal coat is not exposed to traffic more 
than 48 hours.    

Construct the flattest possible pavement edge taper using the asphalt pavement itself, and then 
fill the rest of the 6:1 taper suing Item 134-2004 Backfill (TY A or B).  Use of backfill material 
consisting of Reclaimed Asphalt Pavement (RAP), Flex Base or Crushed Concrete is allowed. 
Contractor requires applying emulsified asphalt to the final taper. 

Where the 6H: 1V ACP edge taper extends over onto the unsurfaced shoulders, blade off the 
loose existing shoulder material to provide a solid base for the outside taper edge.  After placing 
the ACP overlay, blade this material back against the edge taper.  This work is subsidiary to the 
various bid items. 

The stockpile will be the point of sampling of coarse aggregate for test method TEX-217-F (Part 
II, decantation). 

Do not use petroleum-based solvents in the beds of hot mix asphalt delivery vehicles. 

Dilution of tack coat is not allowed. 

To eliminate the need for corrective action due to excessive deviations in the final surface layers, 
exercise caution to ensure satisfactory profile results in the intermediate paving layers (mixture). 

Milling will not be allowed as a corrective action for excessive deviations in the final surface 
layer of hot-mix asphalt. 
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For asphalt mainlanes use Surface Test Type B and Pay Adjustment Schedule 3. 

Do not use Surface Aggregate Classification (SAC) C for this project.  

For determining the Asphalt Content, only ignition ovens will be allowed. 
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Basis of Estimate 
Item  Description  Limit and Rate Unit 
134 Backfilling Pavement Edges 0.25 Gal. / Sq. Yd. STA 
150 Blading 1 Hr. / Station HR 
247 Flexible Base 

 Crushed Stone 
 
138 Lb. / Cu. Ft. 

TON 

260 Lime Treatment (Road-Mixed) 
For materials used as subgrade * 
 Lime(HYD, COM, or QK)(SLRY) or 

QK(DRY) 

 
 
6 % by weight based on 
100 Lb. / Cu. Ft. subgrade 

SY 
 
TON 

263 Lime Treatment (Plant-Mixed) 
 Hydrated Lime 

 
3 % by weight of flexible 
base 

TON 

275 Cement Treatment (Road-Mixed) 
For materials used as subgrade * 
 Cement  
 

 
 
6 % by weight based on 
100 Lb. / Cu. Ft. subgrade 

SY 
 
TON 

292 Asphalt Treatment (Plant-Mixed) 
 Asphalt  
 Aggregate  

110 Lb. / Sq. Yd.-In. 
  5 % by weight 
95 % by weight 

TON 

310 Prime Coat  0.25 Gal. / Sq. Yd. GAL 
316 Surface Treatments 

 Asphalt 
 Aggregate 

 
0.40 Gal. / Sq. Yd. 
1/100 Cu. Yd. / Sq. Yd. 

 
GAL 
CY 

318 Surface Treatments (A-R Binder) 
 Asphalt (Rubber) 
 Aggregate 

 
0.55 Gal/ Sq. Yd. 
1/100 Cu. Yd. / Sq. Yd. 

 
GAL 
CY 

3165 Crack Attenuating Mixture 
 Asphalt 
 Aggregate 

115 Lb. / Sq. Yd.-In. 
  7.5 % by weight 
92.5 % by weight 

TON 

3267 Dense-Graded Hot Mix Asphalt (Small 
Quantity) 
 Asphalt  
 Aggregate   

110 Lb. / Sq. Yd.-In. 
 
  6 % by weight 
94 % by weight 

TON 

3268 Dense-Graded Hot Mix Asphalt 
 Asphalt 
 Aggregate 

110 Lb. / Sq. Yd.-In. 
  6 % by weight 
94 % by weight 

TON 
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